


























Preliminary Cost Estimates

Exhibit A

Costs shown below include a 40% contingency for unknowns and 30% for preliminary and
construction engineering. Cost analysis is still in progress. Information to date is provided

below.

Ribbon shown in Concept 2 S34.7M
Basket shown in Concept 3 S47.0M
HAP Ramp Concept $140.1M
HAP “Toes in the Water” Concept S8.7M






